

CITY OF NORMAN BID ITEM: Norman Train Depot Reconst. Project BID NO: 1617-10 DATE: 9/29/16	DBG Construction	FMC Construction	Phoenix Construction Disaster Services, Inc	Ben Hayes Construction	Purney Constructing, LLC	Barbour's Short General Contractors		Engineers Estimate
Lump Sum Total For Base Bid:	\$ 507,400. ⁰⁰	\$ 584,000. ⁰⁰	\$ 432,820. ⁰⁰	\$ 639,007. ⁰⁰	\$ 798,000. ⁰⁰	\$ 449,000. ⁰⁰	\$	\$ 506,850. ⁰⁰
Calendar Days	\$ 150	\$ 305	\$ 180	\$ 150	\$ 180	\$ 185	\$	\$
Additive Bid Alternate No.1	\$ 13,000. ⁰⁰	\$ 5,130. ⁰⁰	\$ 6,000. ⁰⁰	\$ 8,500. ⁰⁰	\$ 9,890. ⁰⁰	\$ 10,000. ⁰⁰	\$	\$ 8,900. ⁰⁰
Replace Existing Perimeter Foundation at South Office	\$	\$	\$	\$	\$	\$	\$	\$
Additive Bid Alternate No.2	\$ 29,000. ⁰⁰	\$ 7,020. ⁰⁰	\$ 4,500. ⁰⁰	\$ 22,000. ⁰⁰	\$ 21,000. ⁰⁰	\$ 21,000. ⁰⁰	\$	\$ 13,350. ⁰⁰
Salvage, Clean, Reuse Brick at South Office	\$	\$	\$	\$	\$	\$	\$	\$
Additive Bid Alternate No.3	\$ 58,000. ⁰⁰	\$ 60,000. ⁰⁰	\$ 15,000. ⁰⁰	\$ 154,200. ⁰⁰	\$ 93,000. ⁰⁰	\$ 65,000. ⁰⁰	\$	\$ 76,700. ⁰⁰
Demolish Split System, Increase Heat Pump Size	\$	\$	\$	\$	\$	\$	\$	\$
Additive Bid Alternante No4	\$ 19,000. ⁰⁰	\$ 19,182. ⁰⁰	\$ 13,080. ⁰⁰	\$ 17,000. ⁰⁰	\$ 24,500. ⁰⁰	\$ 16,000. ⁰⁰	\$	\$ 11,900. ⁰⁰
New LVT Floor & Base, Rooms 102-105	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$
	\$	\$	\$	\$	\$	\$	\$	\$

Received and Opened Fred Duke
Date 9-29-16