EXHIBIT A

Preliminary Budget for Traffic and Roadway Improvements

The Parties understand and agree that the preliminary budget set forth below is subject to change based on final design approvals, including requisite governmental approvals, and is further subject to the limitations for total Traffic and Roadway Improvements Project Costs as set forth in Section 3.1(b) herein. Individual line items and location subtotals may be reallocated to other line items or location subtotals to the extent actual costs are higher or lower than the estimated budget amounts. Contingency amounts are available for cost overruns and to fund Traffic and Roadway Improvement Project Costs related to specific locations but not reflected in individual line items, including but not limited to street lighting and signage.

TRAFFIC IMPROVEMENTS COST ESTIMATES

		BUDGET				
LOCATION	DESCRIPTION	AMOUNT				
24th Avenue N.W. @ Robinson						
	Widen East Approach 2 Lanes	175,000				
	Widen North Approach 2 Left Turn Lanes	115,000				
	Widen North Approach 1 Right Turn Lane	90,000				
	Widen West Approach 2 Lanes	250,000				
	New Traffic Signal/Striping	110,000				
	SUB-TOTAL	<u>\$740,000</u>				
Robinson @ East I-35 Drive						
	Widen South Approach	100,000				
	Traffic Signal	110,000				
	Northbound Reconstruction and I-35 Ramps	1,370,000				
	Drainage, Sidewalks & Utilities	120,000				
	SUB-TOTAL	\$1,700,000				
Robinson @ West I-35 Drive/Crossroads Blvd.						
	Widen Northside of Interstate Drive	26,001				
	Widen North Approach & Add Freeflow WB Lane	86,752				
	Construct SB Service Road Under Bridge	627,225				
	Widen Robinson	230,605				
	New Traffic Signal @ Crossroads Bvd.	140,000				
	SUB-TOTAL	\$1,110,583				
Tecumseh Road @ Flood/24th Avenue N.W.						
	Widen for EB Lane & E-W Left Turn @ 24th	292,237				
	Widen South Approach for NB Right Turn Lane @ 24th	53,582				
	Traffic Signal @ 24th N.W.	110,000				
	Add 2 SB Lanes @ Flood & 1 Lane on Flood	319,814				
	Traffic Signal @ Flood	140,000				
	SUB-TOTAL	\$915,633				

Contract No. K-0607-45

Tecumseh Road @ East I-35 Drive							
,	Widen North Approach	105,726					
	Widen East Approach	90,997					
	Traffic Signal	140,000					
	Add Approach South and Add NB Ramp	750,000					
	SUB-TOTAL	\$1,086,723					
Tecumseh @ West I-35 Drive							
	Widen North Approach						
	Widen South Approach	304,941 219,098					
	Widen West Approach	266,874					
	Widen East Approach	181,113					
	Traffic Signal and Striping	140,000					
	SUB-TOTAL	\$1,112,026					
I-35 Frontage Road - Robinson to Tecumseh							
	1.7 Miles of 36 Foot Wide Road	2,400,000					
	SUB-TOTAL	<u>\$2,400,000</u>					
24th Avenue Intersection Improvements							
	5 Median Openings, Left Turn Bays, Signals	1,000,000					
	SUB-TOTAL	\$1,000,000					
Rights Of Way							
	Rights-of-Way (Miscellaneous)	400,000					
	SUB-TOTAL	\$400,000					
		\$ 100,000					
Contingency		*					
	Contingency	1,085,035					
	SUB-TOTAL	\$1,085,035					
GRAND TOTAL		\$11,550,000					

EXHIBIT B-1

DEVELOPER AND UNP CERTIFICATE OF COMPLETION

Го:		Norman Tax Increme Attn: General Manag P.O. Box 370 Norman, Oklahoma	er	thority
		The City of Norman, Attn: City Manager P.O. Box 370 Norman, Oklahoma		
Re:		Norman, the Norman	n Tax Increme	al Project Activities, by and among The City of nt Finance Authority, University North Park, er, LLC, dated as of August 22, 2006 (the
qualifi	ed and	ant to the provisions of acting of University Town Cer	University North	of the Agreement, we, the undersigned, the duly th Park, LLC, and the duly qualified and acting y certify as follows:
	1.	The City and the Aut the Agreement, less a	370	mpleted all of their obligations as set forth in
	Terms	used herein shall have	the same mean	ing as set forth in the Agreement.
	WITN	ESS our hands this	day of	, 20
				UNVERSITY NORTH PARK, LLC
				By: Name: Title:
				UNVERSITY TOWN CENTER, LLC
				By:Name:Title:

EXHIBIT B-2

CITY AND AUTHORITY CERTIFICATE OF COMPLETION

То:		University North Park, LLC Attn: President 100 Timberdell Road Norman, Oklahoma 73019		
		University Town Center, LLC Attn: Stanton Nelson 101 North Robinson, Suite 900 Oklahoma City, Oklahoma, 73102		
Re:		Norman, the Norman Tax Incremen	al Project Activities, by and among The City of at Finance Authority, University North Park, r, LLC, dated as of August 22, 2006 (the	
qualifi Truste	ed and		of the Agreement, we, the undersigned, the duly an, Oklahoma and Chairman of the Board of cority, hereby certify as follows:	
	1.	University North Park, LLC, and University Town Center, LLC, have completed of their obligations as set forth in the Agreement, less and except:		
	WITN		ing as set forth in the Agreement. The City and the Authority this day of	
		20	THE CITY OF NORMAN, OKLAHOMA	
			By:	
er n	16		By:	

DEVELOPMENT AGREEMENT #1 FOR INITIAL PROJECT ACTIVITIES IN THE NORMAN UNIVERSITY NORTH PARK PROJECT

BY AND AMONG

THE CITY OF NORMAN, OKLAHOMA

AND

THE NORMAN TAX INCREMENT FINANCE AUTHORITY

AND

UNIVERSITY NORTH PARK, LLC

AND

UNIVERSITY TOWN CENTER, LLC

PURSUANT TO THE

NORMAN UNIVERSITY NORTH PARK PROJECT PLAN

DATED AS OF AUGUST 22, 2006