CONTRACT		
THIS CONTRACT made and entered into thisday of, 20, by and between Silver Star Construction Co., Inc. as Party of the First Part, hereinafter designated as the CONTRACTOR, and the City of Norman, a municipal corporation, hereinafter designated as the CITY, Party of the Second Part.		
WITNESSETH		
WHEREAS, the CITY has caused to be prepared in accordance with law, specifications, and other bidding documents for the work hereinafter described and has approved and adopted all of said bidding documents, and has caused Notice to Bidders to be given and advertised as required by law, and has received sealed proposals for the furnishing of all labor and materials for the following projects:		
BID 1718-44 CDBG – Disaster Relief Part 3: Projects GC0064 & GC0066		
as outlined and set out in the bidding documents and in accordance with the terms and provisions of said CONTRACT; and,		
WHEREAS, the CONTRACTOR in response to said Notice to Bidders, has submitted to the CITY on the manner and at the time specified, a sealed proposal in accordance with the terms of this Contract; and,		
WHEREAS, the CITY, in the manner provided by law, has publicly opened, examined, and canvassed the proposals submitted and has determined and declared the above-named CONTRACTOR to be the lowest and best Bidder on the proposal, to wit:		
(WRITTEN) \$One Million Two Hundred Four Thousand and 00/100 (DOLLARS);		
(NUMERALS) (\$ 1,204,000.00		
NOW, THEREFORE, for and in consideration of the mutual agreements and covenants herein contained, the parties to this CONTRACT have agreed, and hereby agree, as follows:		
l) The CONTRACTOR shall, in a good and first-class, workman-like manner at his own cost and expense, furnish all labor, materials, tools, and equipment required to perform and complete said work in strict accordance with this CONTRACT and the following CONTRACT Documents: The Bid Notice published in the Norman Transcript, the		

- Notice to Bidders, Instructions to Bidders, the Contractor's Bid or Proposal, the Construction Drawings, Specifications, Provisions, and Bonds thereto, all of which documents are on file in the Office of the Purchasing Agent of the City of Norman, and are made a part of this CONTRACT as fully as if the same were set out at length.
- 2) The CITY shall make payments as stipulated in the contract documents to the CONTRACTOR in the following manner: On or about the first day of each month, the project engineer, or other appropriate person, will make accurate estimates of the value, based on CONTRACT prices, or work done, and materials incorporated in the work and of materials suitably stored at the site thereof during the preceding calendar month. The CONTRACTOR shall furnish to the project engineer, or other appropriate person, such detailed information as he may request to aid him as a guide in the preparation of the monthly estimates.

Each monthly estimate for payment must contain or have attached an affidavit in accordance with the Constitution of the State of Oklahoma, Title 62, Section 310.9. Contract K-1718-99

Page 1 of 5

On completion of the work, but prior to the acceptance thereof by the CITY, it shall be the duty of the project engineer, or other appropriate person, to determine that said work has been completely and fully performed in accordance with said CONTRACT Documents; and upon making such determinations said official shall make his final certificate to the CITY.

The CONTRACTOR shall furnish proof that all claims and obligations incurred by him in connection with the performance of said work have been fully paid and settled; said information shall be in the form of an affidavit, which shall bear the approval of the surety on the CONTRACT Bonds for payment of the final estimate to the CONTRACTOR; thereupon, the final estimate (including retainages) will be approved and paid.

3) It is further agreed that the CONTRACTOR will commence said work within <u>10</u> days following receipt of a NOTICE-TO-PROCEED for each project, and prosecute the same vigorously and continuously. The Project Manager shall provide notice of default to awarded bidder if they fail to meet the following progress schedules:

25% of construction completed by Date or number of days

50% of construction completed by Date or number of days

75% of construction completed by Date or number of days

100% of construction completed by Date or number of days

Total project completed and all required documentation filed by Date of number of days

In the event of any delays in the above progress schedule, the awarded contractor will be required to submit a plan detailing the process for completing the project on schedule. In the event that delays occur that are not in the control of the contractor or its subcontractors, a written explanation with details of the delay must be submitted for approval to the project manager.

The contract period is as follows:

- COMPLETE PROJECT GC0067 WITHIN 100 DAYS AFTER THE NOTICE TO PROCEED.
- COMPLETE PROJECT GC0068 WITHIN 30 DAYS AFTER THE NOTICE TO PROCEED.

Utilities are in the process of being relocated. Project GC0067 may have up to a 60 day delay in the notice to proceed to allow the utility company time to relocate their services. After the utilities are relocated, the notice to proceed will be sent to the contractor at which time the 100 days will begin. GC0068 shall be constructed first. Should the notice to proceed for GC0067 be sent to the contractor within the 30 day time frame to construct GC0068, the 100 days will not start until the allotted 30 days has passed. Should the contractor choose to work concurrently on both projects, the allotted time for each project will begin on the established start date.

- 4) That the CITY shall pay the CONTRACTOR for the work performed as follows:
 - a. Payment for unit price items shall be at the unit price bid for actual construction quantities.

- b. Construction items specified but not included as bid items shall be considered incidental and shall not be paid for directly, but shall be included in the bid price for any or all of the pay quantities. Should any defective work or materials be discovered or should a reasonable doubt rise as to the quality of any work completed, there will be deducted from the next estimate an amount equal to the value of the defective or questionable work and shall not be paid until the defects are remedied. And that the CONTRACTOR'S bid is hereby made a part of this Agreement.
- 5) That the CONTRACTOR will not undertake to furnish any materials or to perform any work not specifically authorized under the terms of this Agreement unless additional materials or work are authorized by written Change Order, executed by the CITY; and that in the event any additional are provided by the CONTRACTOR without such authorization, the CONTRACTOR shall not be entitled to any compensation therefore whatsoever.
- 6) That if any additional work is performed or additional materials provided by the CONTRACTOR upon authorization by the CITY, the CONTRACTOR shall be compensated therefore at the unit price and as agreed to by both parties in the execution of the Change Order.
- 7) That the CONTRACTOR shall perform the work and provide the materials strictly in accordance with the specifications as to quality and kind and all work and materials shall be subject to rejection by the CITY through its authorized representatives for failure to meet such requirements, and in the event of such rejection, the CONTRACTOR shall replace the work and materials without compensation therefore by the CITY.
- 8) The CONTRACTOR shall complete the work in accordance with the terms of this Agreement. The CONTRACTOR further agrees to pay as liquidated damages as stipulated in the contract document General Conditions for each calendar day thereafter.
- 9) The CONTRACTOR shall furnish surety bonds and certificate of insurance as specified herein which bonds and insurance must be approved by the CITY prior to issuance of the Work Order and commencement of work on the project. The CONTRACTOR shall provide written documentation from the Maintenance Bond Company that all work, including Change Orders, is covered by the Maintenance Bond before final acceptance of the project.
- 10) (a) The contractor agrees to the following regarding Section 3 requirements
 - 1. The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 170lu (Section 3). The purpose of Section 3 is to ensure that employment and other economic opportunities generated by HUD assistance or HUD-assisted projects covered by Section 3 shall, to the greatest extent feasible, be directed to low-and very low-income persons, particularly persons who are recipients of HUD assistance for Housing.
 - 2. The parties to this contract agree to comply with HUD's regulations in 24 CFR Part 135, which implement Section 3. As evidenced by their execution of this contract, the parties to this contract certify that they are under no contractual or other impediment that would prevent them from complying with part 135 of the regulations.

- 3. The contractor agrees to send to each labor organization or representative of workers with which the contractor has a collective bargaining agreement or other understanding, if any, a notice advising the labor organization or worker's representative of the contractor's commitments under this Section 3 clause, and will post copies of the notice in conspicuous places at the work site where both employees and applicants for training and employment positions can see the notice. The notice shall describe the Section 3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the qualifications for each; and the name and location of the person(s) taking applications for each of the positions; and the anticipated date the work shall begin.
- 4. The contractor agrees to include this Section 3 clause in every subcontract subject to compliance with regulations in 24 CFR Part 135, and agrees to take appropriate action, as provided in an applicable provision of the subcontract or in this Section 3 clause, upon a finding that the subcontractor is in violation of the regulations in 24 CFR Part 135. The contractor will not subcontract with any subcontractor when the contractor has notice or knowledge that the subcontractor has been found in violation of the regulations in 24 CFR part 135.
- 5. The Contractor will certify that any vacant employment positions, including training positions, that are filled (1) after the contractor is selected but before the contract is executed, and (2) with persons other than those to whom the regulations of 24 CFR Part 135 require employment opportunities to be directed were not filled to circumvent the contractor's obligations under 24 CFR Part 135.
- (b) Noncompliance with HUD's regulations in 24 CFR Part 135 may result in sanctions, termination of this contract for default, and debarment or suspension from future HUD assisted contracts.
- (c) This clause should be included in any subcontract related to this contract.
- 11) IN WITNESS WHEREOF, the parties hereto have caused this instrument to be executed, in four (4) duplicate originals, the day and year first above written.
- 12) To that end, no provision of this CONTRACT or of any such aforementioned document shall be interpreted or given legal effect to create an obligation on the part of the CITY to third persons, including, by way of illustration but not exclusion, sureties upon performance bonds, payment bonds or other bonds, assignees of CONTRACTOR, subcontractors, and persons performing labor, furnishing material or in any other way contributing to or assisting in the performance of the obligations of the CONTRACTOR; nor shall any such provisions be interpreted or given legal effect to afford a defense against any obligation owed or assumed by such third person to the CITY or in any way to restrict the freedom of the third person to the CITY or in any way to restrict the freedom of the CITY to exercise full discretion in its dealing with the Contractor.
- 13) The sworn, notarized statement below must be signed and notarized before this Contract will become effective.

STATE OF Oklahoma (COUNTY OF Oklahoma)

Craig Parker , of lawfu	l age, being first duly sworn, on oath says that (s)he is the agent		
authorized by CONTRACTOR to submit the	above CONTRACT to the CITY. Affidavit further states that		
	or agreed to pay, give, or donate to any officer or employee of the		
CITY any money or other thing of value, either directly or indirectly, in the procuring of the CONTRACT.			
	Silver Star Construction Co., Inc.		
Contractor Craig Parker - Exec. Vice President			
Subscribed and sworn to before me this 2nd day of March, 2018.			
$T = n \cdot 1 \cdot 1$			
	Notary Public		
	rotaly radiic		
IN WITNESS WHEREOF, the said parties of t	he First and Second Part have hereunto set their hands and seals		
respectively the 21d day of March	20 <u>/8</u> , and the day of, 20		
MINSTRUCTION IN			
SUCO CHORA COM			
(Corporate Seal) (where applicable)	Silver Star Construction Co., Inc.		
55 MIN NO SE			
	Principal Craig Parker		
ATTECT.	Signad		
ATTEST: Authorized Representative	Signed		
Authorized Representative	Title: Exec. Vice President		
Corporate Secretary (where applicable)	Title.		
Corporate Secretary (where applicable)	Address 2401 S. Broadway, Moore, Ok 73160		
	7 Iddiess <u>2401 O. Broadway, Moore, Ok 70</u> 100		
	Telephone: (405) 793-1725		
CITY OF NORMAN:			
Ammoved as to form and locality this	day of Wreh 20 18		
Approved as to form and legality this day of wree 20 18			
	City Attorne		
Approved by the Council of the City of Norman, this day of, 20			
A TENTE OF			
ATTEST:			
City Clerk	Mayor		
₩	ž		

CONTRACT AFFIDAVIT

STATE OFOklahoma)	
COUNTY OF Cleveland) ss:	
Craig Parker, of lawful age, being first duly s authorized by the Firm of silver Star Construction Co., Inc to submit the of Norman, Oklahoma.	worn, on oath says that (s)he is the Agent above Contract to the City
Affidavit further states that such firm has not paid, given or donate officer or employee of the City of Norman, Oklahoma, any money indirectly, in the proposing of the Contract	y or other thing of value, either directly or
indirectly, in the procuring of the Contract.	Silver Star Construction Co., Inc.
Subscribed and sworn to before me this 2nd day of March	Contractor Craig Parker-Exec. Vice President
	Notary Public
My Commission Expires:	
TERRI MADDEN Notary Public State of Oklahoma Commission # 15002105 Expires 03/05/19	_