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AGREEMENT FOR PROFESSIONAL SERVICES 

THIS AGREEMENT is entered into between The City of Norman (OWNER) and MacArthur 
Associated Consultants, LLC. (CONSULT ANT) for the following reasons: 

I. OWNER intends to provide signed and sealed construction plans for (Dakota Street and Iowa 
Street between Berry Road and University Boulevard) (the Project); and, 
2. OWNER requires certain professional survey, design, analysis and engineering services in 
connection with the Project (the Services); and, 
3. CONSULTANT is prepared to provide the Services. 

In consideration of the promises contained in this Agreement, OWNER and CONSULTANT agree 
as follows: 

ARTICLE 1 - EFFECTIVE DATE 
The effective date of this Agreement shall be _th day of _____ , 20 1_. 

ARTICLE 2- GOVERNING LAW 
This Agreement shall be governed by the laws of the State of Oklahoma. 

ARTICLE 3 - SCOPE OF SERVICES 
CONSULTANT shall provide the Services described in Attachment A, Scope of Services. 

ARTICLE 4 - SCHEDULE 
CONSULTANT shall exercise its reasonable efforts to perform the Services described in 

Attachment A according to the Schedule set forth in Attachment B. 

ARTICLE 5 -COMPENSATION 
OWNER shall pay CONSULTANT in accordance with Attachment C, Compensation. 
Invoices shall be due and payable upon receipt. OWNER shall give prompt written notice of any 
disputed amount and shall pay the remaining amount. 

ARTICLE 6 - OWNER'S RESPONSIBILITIES 
OWNER shall be responsible for all matters described in Attachment D, OWNER'S 
Responsibilities. OWNER hereby represents that it owns the intellectual property rights in any 
plans, documents or other materials provided by OWNER to CONSULT ANT. If OWNER does not 
own the intellectual property rights in such plans, documents or other materials , prior to providing 
same to CONSULTANT, OWNER shall obtain a license or right to use, including the right to 
sublicense to CONSULTANT. OWNER hereby grants CONSULTANT the right to use the 
intellectual property associated with plans, documents or other materials it owns or has the right to 
use for the limited purpose of performing the Services. OWNER represents that CONSULTANT'S 
use of such documents will not infringe upon any third parties' rights. 
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ARTICLE 7- STANDARD OF CARE 
The same degree of care, skill, and diligence shall be exercised in the performance of the Services 
as is ordinarily possessed and exercised by a member of the same profession, currently practicing, 
under similar circumstances. No other warranty, express or implied, is included in this Agreement 
or in any drawing, specification, report, opinion, or other instrument of service, in any form or 
media, produced in connection with the Services. 

ARTICLE 8 -INDEMNIFICATION AND LIABILITY 
Indemnification. The CONSULTANT and the OWNER each hereby agree to defend, indemnify, 
and hold harmless the other party, its officers, servants, and employees, from and against any and 
all liability, loss, damage, cost, and expense (including attorneys' fees and accountants' fees) 
caused by an error, omission, or negligent act of the indemnifying party in the performance of 
services under this Agreement. The CONSULTANT and the OWNER each agree to promptly serve 
notice on the other party of any claims arising hereunder, and shall cooperate in the defense of any 
such claims. In any and all claims asserted by any employee of the CONSULTANT against any 
indemnified party, the indemnification obligation shall not be limited in any way by any limitation 
on the amount or type of damages, compensation, or benefits payable by or for the CONSULTANT 
or any of the CONSULTANT'S employees under workers' compensation acts, disability benefit 
acts, or other employee benefit acts. The acceptance by OWNER or its representatives of any 
certification of insurance providing for coverage other than as required in this Agreement to be 
furnished by the CONSULT ANT shall in no event be deemed a waiver of any of the provisions of 
this indemnity provision. None of the foregoing provisions shall deprive the OWNER of any 
action, right, or remedy otherwise available to the OWNER at common law. 

Survival. The terms and conditions of this Article shall survive completion of the Services, or 
any termination of this Agreement. 

ARTICLE 9 - INSURANCE 
During the performance of the Services under this Agreement, CONSULT ANT shall maintain the 
following insurance: 
(a) General Liability Insurance, with a limit of 
$ 1,000,000 per occurrence and $2,000,000 annual aggregate. 
(b) Automobile Liability Insurance, with a combined single limit of $1,000,000 for each person and 
$1,000,000 for each accident. 
(c) Workers' Compensation Insurance in accordance with statutory requirements and Employers' 
Liability Insurance, with a limit of $500,000 for each occurrence. 
(d) Professional Liability Insurance, with a limit of 
$1 ,000,000 per claim and annual aggregate. 

CONSULTANT shall, upon written request, furnish OWNER certificates of insurance which shall 
include a provision that such insurance shall not be canceled without at least thirty days' written 
notice to OWNER. OWNER shall require all Project contractors to include OWNER, 
CONSULTANT, and its parent company, affiliated and subsidiary entities, directors, officers and 
employees, as additional insureds on their General and Automobile Liability insurance policies, and 
to indemnify both OWNER and CONSULT ANT, each to the same extent 
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ARTICLE 10 - LIMITATIONS OF RESPONSIBILITY 
CONSULTANT shall not be responsible for (a) construction means, methods, techniques, 
sequences, procedures, or safety precautions and programs in connection with the Project; (b) the 
failure of any contractor, subcontractor, vendor, or other Project participant, not under contract to 
CONSULTANT, to fulfill contractual responsibilities to OWNER or to comply with federal, state, 
or local laws, regulations, and codes; or (c) procuring permits, certificates, and licenses required for 
any construction unless such procurement responsibilities are specifically assigned to 
CONSULTANT in Attachment A, Scope of Services. In the event the OWNER requests 
CONSULT ANT to execute any certificates or other documents, the proposed language of such 
certificates or documents shall be submitted to CONSULTANT for review at least 15 days prior to 
the requested date of execution. CONSULTANT shall not be required to execute any certificates or 
documents that in any way would, in CONSULTANT's sole judgment, (a) increase 
CONSULTANT'S legal or contractual obligations or risks; (b) require knowledge, services or 
responsibilities beyond the scope of this Agreement; or (c) result in CONSULTANT having to 
certify, guarantee or warrant the existence of conditions whose existence CONSULTANT cannot 
ascertain. 

ARTICLE 11 - OPINIONS OF COST AND SCHEDULE 
Because CONSULT ANT has no control over the cost of labor, materials, or equipment furnished 
by others, or over the resources provided by others to meet Project schedules, CONSULTANT's 
opinion of probable costs and of Project schedules shall be made on the basis of experience and 
qualifications as a practitioner of its profession. CONSULTANT does not guarantee that proposals, 
bids, or actual Project costs will not vary from CONSULT ANT'S cost estimates or that actual 
schedules will not vary from CONSULT ANT'S projected schedules. 

ARTICLE 12 - REUSE OF DOCUMENTS 
All documents, including, but not limited to, plans, drawings, and specifications prepared by 
CONSULTANT as deliverables pursuant to the Scope of Services are instruments of service in 
respect to the Project. They are not intended or represented to be suitable for reuse by OWNER or 
others on modifications or extensions of the Project or on any other project. Any reuse without 
prior written verification or adaptation by CONSULTANT for the specific purpose intended will be 
at OWNER'S sole risk and without liability or legal exposure to CONSULTANT. OWNER shall 
indemnify and hold harmless CONSULTANT and its subconsultants against all judgments, losses, 
damages, injuries, and expenses, including reasonable attorneys' fees, arising out of or resulting 
from such reuse. Any verification or adaptation of documents will entitle CONSULT ANT to 
additional compensation at rates to be agreed upon by OWNER and CONSULTANT. 

ARTICLE 13 - OWNERSHIP OF DOCUMENTS AND INTELLECTUAL PROPERTY 
Except as otherwise provided herein, documents, drawings, and specifications prepared by 
CONSULTANT and furnished to OWNER as part of the Services shall become the property of 
OWNER; provided, however, that CONSULTANT shall have the unrestricted right to their use. 
CONSULTANT shall retain its copyright and Ownership rights in its design, drawing details, 
specifications, data bases, computer software, and other proprietary property. Intellectual property 
developed, utilized, or modified in the performance of the Services shall remain the property of 
CONSULTANT. 
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ARTICLE 14 - TERMINATION AND SUSPENSION 
This Agreement may be terminated by either party upon written notice in the event of substantial 
failure by the other party to perform in accordance with the terms of this Agreement; provided, 
however, the non performing party shall have 14 calendar days from the receipt of the termination 
notice to cure or to submit a plan for cure acceptable to the other party. OWNER may terminate or 
suspend performance of this Agreement for OWNER'S convenience upon written notice to 
CONSULT ANT. CONSULT ANT shall terminate or suspend performance of the Services on a 
schedule acceptable to OWNER, and OWNER shall pay CONSULTANT for all the Services 
performed. Upon restart of suspended Services, an equitable adjustment shall be made to 
CONSULT ANT'S compensation and the Project schedule. 

ARTICLE 15- DELAY IN PERFORMANCE 
Neither OWNER nor CONSULTANT shall be considered in default of this Agreement for delays 
in performance caused by circumstances beyond the reasonable control of the nonperforming party. 
For purposes of this Agreement, such circumstances include, but are not limited to, abnormal 
weather conditions; floods; earthquakes; fire ; epidemics; war, riots, and other civil disturbances; 
strikes, lockouts, work slowdowns, and other labor disturbances; sabotage; judicial restraint; and 
delay in or inability to procure permits, licenses, or authorizations from any local , state, or federal 
agency for any of the supplies, materials, accesses, or services required to be provided by either 
OWNER or CONSULT ANT under this Agreement. CONSULT ANT shall be granted a reasonable 
extension of time for any delay in its performance caused by any such circumstances. 
Should such circumstances occur, the nonperforming party shall, within a reasonable time of being 
prevented from performing, give written notice to the other party describing the circumstances 
preventing continued performance and the efforts being made to resume performance of this 
Agreement. 

ARTICLE 16 - NOTICES 
Any notice required by this Agreement shall be made in writing to the address specified below: 
OWNER: 

Josh Malwick, P.E. 
Capital Projects Engineer 
City of Norman 
P.O. Box 370 
Norman, OK 73070 

CONSULTANT: 
Keith B. Angier, P.E. 
Executive Vice President 
MacArthur Associated Consultants, LLC 
3033 NW 63rd Street, Suite 250E 
Oklahoma City, OK 73116 

Nothing contained in this Article shall be construed to restrict the transmission of routine 
communications between representatives of OWNER and CONSULT ANT. 
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ARTICLE 17- DISPUTES 
In the event of a dispute between OWNER and CONSULTANT arising out of or related to this 
Agreement, the aggrieved party shall notify the other party of the dispute within a reasonable time 
after such dispute arises. If the parties cannot thereafter resolve the dispute, each party shall 
nominate a senior officer of its management to meet to resolve the dispute by direct negotiation or 
mediation. 
Should such negotiation or mediation fail to resolve the dispute, either party may pursue resolution 
of the dispute by arbitration in accordance with the Construction Industry Arbitration Rules of the 
American Arbitration Association; provided, however, in the event the parties are unable to reach 
agreement to arbitrate under terms reasonably acceptable to both parties, either party may pursue 
resolution in any court having jurisdiction. During the pendency of any dispute, the parties shall 
continue diligently to fulfill their respective obligations hereunder. 

ARTICLE 18 - EQUAL EMPLOYMENT OPPORTUNITY 
CONSULTANT hereby affirms its support of affirmative action and that it abides by the provisions 
of the "Equal Opportunity Clause" of Section 202 of Executive Order 11246 and other applicable 
laws and regulations. CONSULTANT affirms its policy to recruit and hire employees without 
regard to race, age, color, religion, sex, sexual preference/orientation, marital status, citizen status, 
national origin or ancestry, presence of a disability or status as a Veteran of the Vietnam era or any 
other legally protected status. It is CONSULTANT'S policy to treat employees equally with respect 
to compensation, advancement, promotions, transfers and all other terms and conditions of 
employment. CONSULT ANT further affirms completion of applicable governmental employer 
information reports including the EE0-1 and VETS-I 00 reports, and maintenance of a current 
Affirmative Action Plan as required by Federal regulations. 

ARTICLE 19 - WAIVER 
A waiver by either OWNER or CONSULTANT of any breach of this Agreement shall be in 
writing. Such a waiver shall not affect the waiving party's rights with respect to any other or further 
breach. 

ARTICLE 20 - SEVERABILITY 
The invalidity, illegality, or unenforceability of any provision of this Agreement or the occurrence 
of any event rendering any portion or provision of this Agreement void shall in no way affect the 
validity or enforceability of any other portion or provision of this Agreement. Any void provision 
shall be deemed severed from this Agreement, and the balance of this Agreement shall be construed 
and enforced as if it did not contain the particular portion or provision held to be void. The parties 
further agree to amend this Agreement to replace any stricken provision with a valid provision that 
comes as close as possible to the intent of the stricken provision. The provisions of this Article shall 
not prevent this entire Agreement from being void should a provision which is of the essence of 
this Agreement be determined void. 

ARTICLE 21 -INTEGRATION 
This Agreement, including Attachments A, B, C, and D incorporated by this reference, represents 
the entire and integrated agreement between OWNER and CONSULTANT. It supersedes all prior 
and contemporaneous communications, representations, and agreements, whether oral or written, 
relating to the subject matter of this Agreement. 
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ARTICLE 22 -SUCCESSORS AND ASSIGNS 
OWNER and CONSULTANT each binds itself and its successors, executors, administrators, 
permitted assigns, legal representatives and, in the case of a partnership, its partners, to the other 
party to this Agreement and to the successors, executors, administrators, permitted assigns, legal 
representatives, and partners of such other party in respect to all provisions of this Agreement. 

ARTICLE 23- ASSIGNMENT 
Neither OWNER nor CONSULTANT shall assign any rights or duties under this Agreement 
without the prior written consent of the other party, which consent shall not be unreasonably 
withheld; provided, however, CONSULTANT may assign its rights to payment without OWNER'S 
consent. Unless otherwise stated in the written consent to an assignment, no assignment will release 
or discharge the assignor from any obligation under this Agreement. Nothing contained in this 
Article shall prevent CONSULTANT from engaging independent CONSULTANTS, associates, 
and subcontractors to assist in the performance of the Services. 
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ARTICLE 24- NO THIRD PARTY RIGHTS 
The Services provided for in this Agreement are for the sole use and benefit of OWNER and 
CONSULTANT. Nothing in this Agreement shall be construed to give any rights or benefits to 
anyone other than OWNER and CONSULTANT. 

IN WITNESS WHEREOF, OWNER and MacArthur Associated Consultants, LLC. have executed 
this Agreement. 

DATED this _th day of ____ , 201_. 

The City ofNorman 
(OWNER) 

Signature _________ _ 

Name ---------------
Title --------------
Date -----

Attest: 

City Clerk 

MacArthur Asso~iated C sultants, LLC. 

(~ONSULT~ 
Signature~--,--..._, 

Name Keith B/. Angier 

Title Vice-President 

Date 16 February, 2015 

Approved as to form and legality this ?ft* day of ~ 20 6. 

Cicy~ 
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ATTACHMENT A 
SCOPE OF SERVICES 

ARTICLE 3 of the AGREEMENT is amended and supplemented to include the following 
agreement of the parties. The CONSULTANT shall, except as otherwise provided for herein, 
furnish all engineering services, labor, equipment and incidentals (SERVICES) as required for this 
AGREEMENT. 

PART 1- DESCRIPTION OF PROJECT 

The CONSULTANT is to provide 
SERVICES tn connection with the 
development of design, right-of-way 
acquisition, utility coordination and 
relocations, bidding, and construction 
documents for the following improvements 
located within the City of Norman, 
Oklahoma: 

Project Extents: 

The design shall include the reconstruction 
of Dakota Street and Iowa Street between 
Berry Road and University Boulevard. 
Every intersection is anticipated to be 
reconstructed except at Berry Road, Flood 
Avenue and University Boulevard. 

Project Exceptions: 

The intersections of Berry Road, Flood 
Avenue and University will not be 
reconstructed as part of this project. 

Incidental Construction: 

The PROJECT shall include grading, 
drainage, storm sewer and other drainage 
appurtenances, paving and any other 
ancillary construction as required to tie the 
proposed construction to adjacent 
improvements. 

Design criteria and other requirements 
specific to this PROJECT include: 

• A design speed of 25 mph is 
anticipated. However, the actual 
design speed will be determined by 

consultation with City Traffic 
Engineer prior to the preparation of 
construction documents. 

• The design shall include two (2) 
typical pavement sections: a 2-lane, 
asphalt pavement with combined 
concrete curb & gutter and a 
concrete pavement alternate for 
intersections only. The width of the 
mainline typical section is expected 
to be either 24' or 26 ' . Paving 
recommendations for both sections 
are expected to match City of 
Norman Standard ST -0 l throughout 
the PROJECT extents. 

• Reconstructed pavement shall be 
designed for a 30-year life. The 
pavement life shall assume normal 
routine maintenance and one major 
maintenance/restoration event at 
approximately the 15th year of 
service as is ordinary for the type of 
pavement specified. The pavement 
design wi ll be provided by the 
OWNER. 

• The design shall include all 
associated drainage structures and 
accompanying design calculations. 
The CONSULT ANT is not required 
to submit the calculations. 

• Construction documents developed 
by the CONSULTANT shall comply 
with the established requirements of 
the OWNER. 

In addition, the PROJECT shall be designed 
in accordance with the general criteria 
identified in PART III - Design Criteria. 

PART II - SERVICES PROVIDED BY 
OTHERS 
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Engineering and ancillary services including 
but not limited to those identified below, 
shall be the responsibility of others: 

Utility Relocation Design - Relocation 
design for utility systems in conflict with the 
proposed construction are not included in 
CONSULTANT's scope of services. 
Relocation designs shall be the 
responsibility of each utility owner. Design 
of the OWNER-owned utilities (such as 
water and sanitary sewer services), are not 
anticipated, but may be provided by the 
CONSULTANT if authorized by the 
OWNER in writing in the form of an 
executed Amendment to this 
AGREEMENT. 

Certificates of Title and Right-of-Way 
Appraisals & Acquisitions - Certificates of 
Title and Right-of-Way Appraisals & 
Acquisitions required for the proposed 
construction and/or utility relocations are 
not included in the CONSULTANT's scope 
of work. Certified title information 
provided by the OWNER to the 
CONSULTANT prior to the Plan-in-Hand 
review shall be incorporated into the right­
of-way drawings, plats, misery reports and 
other instruments as required at no 
additional cost to the OWNER. 

PART III- DESIGN CRITERIA 

The design and plans shall conform to 
current State and AASHTO policies and 
standards (as modified under the direction of 
OWNER in writing) including: 

• Manual on Uniform Traffic Control 
Devices for Streets and Highways, 
U.S. Department of Transportation, 
FHW A, 2009 Edition; 
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• A Policy on Geometric Design of 
Highways and Streets, American 
Association of State Highway and 
Transportation Officials, 2011 
Edition; 

• Standard Specifications for Highway 
Construction, and Supplemental, 
Oklahoma Department of 
Transportation, 2009; 

• Highway Capacity Manual, 
Transportation Research Board, 20 10 
Edition; 

• Drainage Design Manual, Oklahoma 
Department of Transportation, 1988 
Edition; 

• Roadway Design Manual, Oklahoma 
Department of Transportation, 1992 
Edition; 

• Roadway Safety and Convenience 
Design Guide for Oklahoma Cities, 
Oklahoma Department of 
Transportation, 1991 Edition; 

• Checklist for Local Government 
Urban Plans, Oklahoma Department 
of Transportation, 200 l Edition. 

• City of Norman and EDC Standard 
Specifications and Construction 
Drawings, (latest revision). 

PARTIV-GENERALPERFORMANCE 
REQUIREMENTS 

The CONSULTANT agrees to the following 
as appropriate and when applicable 
SERVICES included in this AGREEMENT: 

1. To compute and place upon the 
construction plans, right-of-way ties to 
the survey line or a construction 
reference line, whichever is the most 
feasible, for the purpose of staking the 
right-of-way line for construction 
operations. 
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2. To prepare and furnish complete detailed 
final construction plans as called for in 
"DESCRIPTION OF PROJECT". 

3. To prepare and furnish all field surveys 
and mapping. including topographic 
survey of the PROJECT area, ties to 
local coordinate system, horizontal 
location of existing utilities, and 
monumentation for construction staking. 

4. To prepare hydrologic and hydraulic 
design geometric des ign and pay 
quantity computations. The 
CONSULTANT shall ensure that these 
computations are independently checked 
in detail by competent personnel and 
shall provide a written statement to that 
effect when the plans are submitted. 
Submittal of the computations is not 
required. 

5. To furnish any additional plan sheets 
identified in the scope of services and as 
required by the OWNER. 

6. That all preliminary designs, final plans 
and reports submitted for review by the 
OWNER shall be accompanied by a 
written statement signed and sealed by a 
professional engineer attesting that a 
detailed check has been made of the 
plans and reports. 

7. To be available for such conferences as 
the OWNER may deem necessary in 
connection with the work. The OWNER 
shall have the right to inspect the work at 
all reasonable times at the 
CONSULTANT's office. 

8. To coordinate its CONSULTANT's 
work with other consultants on adjoining 
projects, if any, and to furnish and share 
survey and plan data identified in the 
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scope of services in such a manner as to 
facilitate and expedite the completion of 
AGREEMENTS for adjacent work. 

9. To prepare and/or update 
CONSULTANT's Opinion of Probable 
Cost at each submittal milestone. 

10. To attend meetings with the OWNER 
after each submittal. In the event of any 
delay in performing the work and/or 
increase in anticipated construction costs 
of the resulting PROJECT provided for 
m this AGREEMENT, the 
CONSULTANT shall immediately 
notify the OWNER and shall fully 
explain the nature, time and reason for 
the delay. 

PART V - WORK BREAKDOWN 
STRUCTURE & WORK PRODUCT 
REQUIREMENTS 

The following Work Breakdown Structure 
(WBS) and Work Product Requirement are 
an outline and understanding of the scope of 
services that supports the CONSULTANT's 
fee and project schedule. The WBS is an 
expansion on the general requirements 
presented PARTS I through IV. All 
requirements set forth PARTS I through IV 
shall be met regardless of whether or not 
more specific requirements are stipulated 
herein. A list of the sizes and number of sets 
of plans included in the AGREEMENT is 
provided m PART VI PLAN 
REQUIREMENTS. 

TASK I- PRE-DESIGN SERVICES 
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Pre-Design services include field surveying 
and geotechnical exploration and analysis 
necessary to commence the design. The 
OWNER shall provide standard 
geotechnical investigation sufficient to 
satisfy the PROJECT design requirements. 
The tasks to be performed by 
CONSULTANT include: 

Task 1 A - Design Survey 

Surveying shall be in accordance with the 
minimum standards for land surveying as 
stipulated by the Oklahoma State Board of 
Professional Engineers and Land 
Surveyors. Tract ownerships are to be 
based on observable evidence and 
reasonable public record research. 
Ownerships shown will not be conclusive 
to actual land title certificates. 

a. The CONSULTANT shall establish 
horizontal and vertical control within 
the PROJECT limits necessary to 
collect all topographic and planimetric 
features, boundaries, right-of­
way/easement information, etc. and to 
serve as survey control for 
construction staking by the 
Construction Contractor. 

b. The CONSULTANT shall provide 
field surveying in order to develop 
existing roadway cross sections at 50' 
intervals as well as at intersections and 
driveways throughout the PROJECT. 

c. The CONSULTANT shall create 
contours and digital terrain model from 
the collected data to support the 
design. 

d. The CONSULTANT shall collect 
topographic data including. but not 
limited to, surface features such as 
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utilities, signs, (including type and 
reference marker, if any), headwalls, 
retaining walls, curb and grate inlet 
locations, pipe and box culvert 
flowlines, driveway locations and 
profile, and other pertinent data. 

e. The CONSULT ANT shall provide 
survey in the Oklahoma State Plane 
Coordinate System, South Zone. The 
ground/grid combined scale factor 
shall be computed for the PROJECT 
and noted on the survey sheets. 

g. The CONSULTANT shall contact the 
Oklahoma One Call System "CALL 
OKIE" via the "Web Ticket" system 
and maintain records of reported utility 
holders . Information on Utility holders 
received from OKIE shall be shown on 
plan sheets. Utility drawings based on 
surface features, flagging, and record 
drawings shall be included in the plan 
sets. Any additional information 
received directly from the utility 
companies shall be included in the 
plan sets and identified. 

h. The OWNER shall provide the 
Pavement Design to the 
CONSULT ANT. Two (2) typical 
pavement sections will be developed 
for Dakota Street. 

a. Two (2) lane, curbed asphalt 
roadway from Berry Road to 
University Boulevard along 
both Dakota Street and Iowa 
Street. It is anticipated that full 
depth reconstruction will be 
required the entire length of the 
project except at the 
intersections of Berry Road, 
Flood Avenue and University 
Boulevard. The pavement at 
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these intersections is expected 
to remain in place. 

b. Two (2) lane, curbed concrete 
roadway for intersections. The 
pavement section could be used 
as an alternate for the 
intersections at Utah A venue, 
Pickard A venue and Lahoma 
Avenue. 

TASK 2 ADDITIONAL DESIGN 
SERVICES 

The CONSULTANT services identified in 
Task 2 are services anticipated to be 
required. However, the specific required 
level of effort by the CONSULTANT wi ll 
be unknown until additional information 
becomes better defined during the course of 
the PROJECT. The identified SERVICES 
and antic ipated level of effort are educated 
estimates only. SERVICES will be provided 
on an "as needed" and "as requested" basis 
according to the identified unit cost. 

Task 2A - Supplemental Survey Needs 

The OWNER and the CONSULTANT will 
have several needs for additional survey 
services after the initial design survey is 
complete. The level of effort required is 
unknown. An estimate of required man 
hours is included in the contract amount to 
be used "as needed" and "as requested". The 
anticipated items are listed below: 

a. Survey underground utility locates 
b. Survey previously unmarked utilities 
c. Stake existing right-of-way 
d. Other miscellaneous surveys 

required by the OWNER or the 
CONSULTANT 
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The OWNER will be invoiced on an "as 
used" basis at Standard Rates plus 5%. 
TASK 3- DESIGN SERVICES 

The following Design SERVICES will be 
provided by the CONSULTANT as 
necessary to complete the PROJECT as 
defined above: 

Task 3A - Preliminary Design & Report 

The CONSULTANT shall conduct the 
following preliminary design functions 
during the Preliminary Design task: 

a. Prepare preliminary horizontal & 
vertical alignments and associated 
Plan & Profile Sheets. 

b. Prepare a Preliminary Engineers 
Estimate of Probable Cost and 
Budget Review. 

c. Document existing utilities. 

No FEMA CLOMR/LOMRs and no COE 
404 Applications/Permits are anticipated for 
PROJECT. 

Task 3B - 65% Complete Design Plans 
(Right-of-Way and Utility Submittal) 

The CONSULTANT shall complete all 
design analysis and prepare all design 
documents necessary to conduct a Plan-in­
Hand project review with the OWNER once 
the design and construction plans reach 65% 
complete. These tasks are anticipated to 
include the fo llowing: 

a. Verify the project scope 
b. Confirm horizontal and vertical 

alignments 
c. Confirm Typical Sections 
d. Field verify survey 
e. Identify drainage issues 
f. Identify utility conflicts 
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g. Revise P & P Sheets 
h. Prepare Cross Section Sheets 
1. Revise Drainage Structure Tables 
J. Prepare Summary Tables 
k. Prepare Driveway Schedules 
I. Prepare Pay Items & Notes 
m. Prepare Detail Sheets 
n. Revise Engineer's Estimate of 

Probable Cost. 

Task 3C - Final Plans 

Upon rece1vmg review meeting comments 
from the OWNER, the CONSULTANT 
shall prepare final Construction Plans 
suitable for bid letting. These tasks are 
anticipated to include the following: 

a. Finalize P & P Sheets 
b. Finalize Cross Section Sheets 
c. Finalize Drainage Structure Tables 
d. Finalize Summary Tables 
e. Finalize Driveway Schedules 
f. Finalize Pay Items, Bid Quantities & 

Pay Item Notes 
g. Finalize Detail Sheets 
h. Finalize Engineer's Estimate of 

Probable Cost 

Designs Exclusions: 
a. Engineering Reports 
b. Design Calculation Submittals 
c. Drainage Calculation Submittals 
d. Public Utility Design/Relocations 
e. Preparation of Right-Of-Way or 

Easement Documents 
f. Traffic Control 
g. Construction Sequencing 
h. Special Structural Designs 
1. Drainage maps, design data and/or 

computations for any storm sewer 

systems and other drainage involved 

in this project, unless agreed upon in 
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an executed amendment to this 

AGREEMENT. 

TASK 4 ENVIRONMENTAL 
CLEARANCE SUPPORT 

Environmental clearance is not anticipated 
for this project and is not included in the 
professional services. If it is necessary for 
these services under this project, the scope 
of work will be defined by an amendment to 
this agreement. 

TASK 5 RIGHT-OF-WAY 
ACQUISITION SUPPORT SERVICES 
AND RECOUPMENT DISTRICT 
LEGALS & EXHIBITS 

Additional right of way is not anticipated for 
this project and services for acquisition are 
not included as part of this agreement. 
[f additional right of way is necessary, these 
services will be added to the agreement by 
written amendment. 

TASK 6 - UTILITY RELOCATIONS 

The CONSULTANT will work with the 
OWNER's Utility Coordinator to ensure that 
all required utility relocations are consistent 
with PROJECT. Design of the OWNER­
owned utilities is not anticipated for this 
project. If the design or relocation of 
owner-owned utilities is necessary (such as 
water and sanitary sewer services), services 
will be added to the agreement by written 
amendment. 

Task 6A - Utility Relocation Coordination & 
Relocation Plan Review 

This task is anticipated to include the 
following: 
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a. Work with City Utility Coordinator 
b. Attend one utility meeting to verify 

existing utilities and relocation plans. 
c. Review utility relocation plans for 

compatibility with PROJECT design 

It is anticipated that the CONSULTANT 
will serve the OWNER in a support role for 
this task. The OWNER will be responsible 
for contacting utility companies, scheduling 
meetings, ensuring timely relocations and 
any other necessary tasks to meet the 
demands of the project. 

TASK 7 - CONSTRUCTION SERVICES 

Task 7 A - Bid Administration 

The CONSULTANT will serve the 
OWNER in a support role during the 
bidding/award process. The CONSULTANT 
shall also provide the specific SERVICES 
outlined herein. 

a. The CONSULTANT shall prepare a 
signed/sealed Engineer's Estimate based 
on the final construction documents, 
pay items and quantities. The 
Engineer's Estimate shall be presented 
to the OWNER for review prior to 
bidding. 

b. The CONSULTANT will be 
responsible for producing and selling 
plans for potential bidders. 

c. The CONSULTANT shall attend the 
Pre-Bid Conference conducted by the 
OWNER to discuss the PROJECT and 
answer questions from possible 
contractors. The CONSULT ANT shall 
provide written responses to questions 
received and submitted to the OWNER. 
The CONSULTANT shall provide 
minutes. 

City of Norman 
Contract No.: K-1415-78 

d. The CONSULTANT will tabulate all 
submitted bids and provide the 
OWNER with a bid recommendation 
letter. 

Task 78 - Construction Support Services 

It is anticipated that the OWNER will 
assume primary responsibility for the 
construction administration as is the 
ordinary practice for locally funded projects 
of this nature, CONSULTANT will serve 
the OWNER in a support role during the 
construction process. The CONSULTANT 
shall also provide the specific SERVICES 
outlined herein. 

a. It is not anticipated that an Addenda will 
be required for the PROJECT. If 
required, the CONSULT ANT shall 
revise plans as requested by the 
OWNER for issuance of Addenda. 

b. The CONSULTANT will support the 
OWNER as necessary to ensure 
PROJECT completion. 

c. The CONSULT ANT will respond to any 
Requests for Information (RFI's) as 
requested by the OWNER. The 
CONSULTANT shall maintain a log of 
all RFI's and responses and provide 
OWNER with an RFI update as 
requested by the OWNER. 

Task 7C - Record Drawings 

Record Drawings will be prepared and 
submitted to the OWNER. Record Drawings 
will be prepared from field documents 
provided by the CONTRACTOR. Full time 
inspections, periodic site VISits or 
mapping/surveying of as-built conditions are 
not included in this AGREEMENT. If field 
survey is required, it will be requested by 
the OWNER and invoiced, under Task 28 
on an "as needed" basis. 
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PART VI- PLAN REQUIREMENTS 

Drawings shall conform to ordinary drafting 
standard and shall be 22 x 34-inches (full 
size) and ll x 17-inches (half size) prints. 
CONSULT ANT shall provide and submit 
the required number of plan sets to complete 
the PROJECT. It is currently unknown the 
exact number of full size and half size plan 
sets required, For purposes of this contract, 
the following numbers of submittal plan sets 
(Preliminary Plans, 65% Submittal & Final 
Plans) are included in the base fees: 

• Full Size - 3 (minimum I "=30' scale) 
• Half Size - 10 

Other required plan set copies will be 
provided as a reimbursed expense on a cost 
plus 15% basis. Work in progress sets and 
progress meeting sets will be half size and 
included in the base fees. 

PART VII- MUTUAL AGREEMENTS 

The OWNER and the CONSULTANT 
mutually agree: 

a. SERVICES to be performed by the 
CONSULT ANT shall include and 
encompass those SERVICES identified 
in PART V - WORK BREAKDOWN 
STRUCTURE & WORK PRODUCT 
REQUIREMENTS. 

b. The CONSULTANT shall hold the 
OWNER as a confidential client. The 
CONSULTANT shall make no 
statements or publish any materials 
regarding any investigations to any 
party on behalf of the OWNER without 
prior written authorization from the 
OWNER. The CONSULTANT shall 
refer all questions regarding this 
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AGREEMENT and the work defined 
herein to the OWNER. 

c. Because the CONSULT ANT has no 
control over the cost of labor, materials, 
or equipment furnished by others, the 
CONSULTANT's Opinion of Probable 
Cost shall be made on the basis of its 
experience and qualifications as a 
professiona I engmeer. The 
CONSULT ANT does not guarantee 
that proposals, bids, or actual 
PROJECT construction costs will not 
vary from the CONSULTANT's 
construction cost estimates. 

d. When the plans are completed to the 
field review stage, representatives of 
the OWNER will accompany the 
CONSULTANT on a field review 
investigation to mutually determine 
design features to be incorporated in the 
final plans. 

e. All tracings, plans, computations, 
specifications and maps prepared or 
obtained under the terms of the 
AGREEMENT shall be delivered to 
and become the property of the 
OWNER. All basic survey notes and 
sketches, charts, computations and 
other data prepared or obtained under 
this AGREEMENT shall be made 
available upon request to the OWNER 
without restriction or limitation on their 
use. When an AGREEMENT is for 
preliminary plans only, no commitment 
is made or implied that would constitute 
a limitation on the subsequent use of 
the plans or the ideas incorporated 
therein for preparation of construction 
plans. 

f. The CONSULTANT shall furnish all 
engineering services, labor, equipment, 
and incidentals as may be required to 
perform this AGREEMENT, except as 
may be otherwise specifically provided 
for herein. 
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g. Then CONSULT ANT shall sign the 
final product of CONSULTANT's 
efforts submitted to the OWNER and 
affix the appropriate Oklahoma seal as 
proof of Professional Engineer 
registration in the State of Oklahoma. 

h. The CONSULTANT and/or surveyor 
shall place his professional seal of 
endorsement and signature on all the 
documents, survey information and 
engineering data furnished to the 
OWNER when such is required by the 
Level or Type of Service defined by 
this AGREEMENT and additionally, as 
may be required by State Law. 

City of Norman 
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1. The CONSULTANT and it's sub­
consultants are to maintain all books, 
documents, papers, accounting records 
and other evidence pertaining to costs 
incurred and to make such materials 
available at its respective offices at all 
reasonable times, during the 
AGREEMENT period and for three (3) 
years from the date of final payment 
under the AGREEMENT, for 
inspection by the OWNER and copies 
thereof shall be furnished to the 
OWNER. 
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ATTACHMENT B 
PROJECT SCHEDULE 

. 
Contract No.: K-1415-78 

ARTICLE 4 of the AGREEMENT IS amended and supplemented to include the following 
agreement of the parties. 

It is understood and agreed that the date of beginning, rate of progress, and the time of completion 
of SERVICES under this AGREEMENT are essential provisions of this AGREEMENT. It is 
further understood and agreed that the SERVICES under this AGREEMENT shall commence 
upon execution of the AGREEMENT between the OWNER and the CONSULTANT and after 
receipt of a written Notice to Proceed from the CONSULTANT. The parties mutually agree that 
time is of the essence in the performance of this AGREEMENT in order for the OWNER to take 
advantage of existing funding. The CONSULTANT agrees to provide SERVICES for each phase 
of the PROJECT as stated in Attachment A - Scope of Services, in accordance with the time 
frame as stated below: 

TASK MILESTONE ANTICIPATED COMPLETION DATE 
Notice to Proceed March 11, 2015 
Pre-Design Services June 1, 2015 
Initial Utility Meeting June 15, 2015 
Preliminary Design July 27, 2015 
In-Progress Submittal (65%) August 24, 2015 
Final Plans 95% - Not Bid Set September 21, 2015 
Plans, Specifications and Estimate (P,S,& E) October 19,2015 
Submission 

The parties further agree that the CONSULTANT will meet this schedule using standards and 
procedures for their submissions consistent with those currently used by Engineers/Surveyors 
practicing in Oklahoma. This schedule excludes the governing agency review time (except as 
provided above) and anytime lost while the CONSULTANT is waiting for direction either by a 
government agency or the OWNER, and any excusable delays as described in ARTICLE 15 of the 
AGREEMENT. 

Dates indicated are dependent upon timely review by the OWNER, environmental clearance, 
Right-of-Way acquisitions, utility relocations and other factors beyond direct control of the 
CONSULTANT. 
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ATTACHMENT C 
COMPENSATION 

Contract No.: K-1415-78 

ARTICLE 5 of the AGREEMENT is amended and supplemented to include the following 
agreement of the parties. 

The CONSULTANT agrees to perform the SERVICES identified in Attachment A -Scope of 
Services, in accordance with the limitations and conditions set forth in the AGREEMENT. The 
OWNER agrees, in accordance with the limitations and conditions set forth in the AGREEMENT 
to pay an amount not to exceed $126,500.00 unless changed or modified by a mutually executed 
contact amendment between the OWNER and the CONSULT ANT. 

The OWNER shall pay the CONSULTANT for completion of the SERVICES of each task 
identified in Attachment A- Scope of Services, in accordance with the amounts stated below: 

DESIGN TASK COMPENSATION 
Task lA- Topographical Survey $36,000.00 
Task 3A- Preliminary Design $25,500.00 
Task 3B - 65% Complete Design (RIW and Utility Submittal) $29,700.00 
Task 3C - Final Construction Plans (P,S & E Submittal) $25,500.00 
Task 4- Environmental Clearance Assistance - (NOT INCL.) $ 0.00 
Task 5A - R/W Plans and Supporting Documents- (NOT INCL.) $ 0.00 
Task 6A- Utility Coordination $ 1,800.00 
Task 7 A- Bid Administration $ 1,500.00 
Task 7B- Construction SuQQ_ort Services $ 2,800.00 
Task 7C- Record Drawings (As-Built Plans) $ 3,700.00 

TOTAL COMPENSATION $ 126,500.00 

SUPPLEMENTAL TASK COMPENSATION 
Task 2A- Additional Survey $ 6,000.00 

TOTAL COMPENSATION $6,000.00 

Payment claims or invoices for incremental work completed on each task may be submitted by the 
CONSULTANT to the OWNER for prompt payment on a monthly basis. 

Final payment shall not be deemed to waive any rights or obligation of the OWNER or the 
CONSULTANT to this AGREEMENT. 
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ATTACHMENT D 
OWNER'S RESPONSIBILITIES 

Contract No.: K-1415-78 

ARTICLE 6 of the AGREEMENT IS amended and supplemented to include the following 
agreement of the parties. 

OWNER RESPONSILITIES 

l. The OWNER shall furnish to the CONSULT ANT all available information pertinent to 
PROJECT including previous reports, construction plans and any other data relative to 
design and construction of the PROJECT. 

2. The OWNER shall be responsible for all permit fees. 
3. The OWNER shall examine all studies, reports, sketches, estimates specifications, plan 

drawings, proposals and any other documents presented by the CONSULT ANT and render 
in writing decisions pertaining thereto within a reasonable time so as not to delay the 
SERVICES of the CONSULTANT. 

4. The OWNER shall designate in writing a person to act as its representative in respect to the 
work to be performed under this AGREEMENT, and such person shall have complete 
authority to transmit instructions, receive information, interpret, and define the OWNER's 
policies and decisions with respect to materials, equipment, elements and systems pertinent 
to the services covered by this AGREEMENT. 

5. The OWNER shall furnish legal assistance as required in the preparation, review and 
approval of construction documents. 

6. The OWNER shall furnish assistance in locating existing OWNER-owned underground 
utilities and expediting their relocation in preparation for construction. 

7. The OWNER shall coordinate efforts with non-OWNER-owned utilities to ensure any 
necessary relocations in preparation for construction. 

8. The OWNER shall coordinate any desired geotechnical services. 
9. The OWNER shall coordinate any necessary utility potholing. 
I 0. The OWNER shall coordinate all traffic control and construction sequencing. 
11. The OWNER shall provide for meeting facilities (or arrange for meeting facilities) for all 

PROJECT meetings with OWNER or Public Meetings in connection with the PROJECT. 

SPECIAL RESPONSIBILITIES 

1. The OWNER shall furnish to the CONSULTANT traffic studies as may be required for the 
design. 

2. The OWNER shall furnish Certificates of Title, Appraisals and Right-of-Way Acquisition 
necessary for utility relocations and/or proposed construction of the PROJECT. 
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