

SMC

Your Civil Engineering Solution

Consulting Engineers, P.C.
815 West Main
Oklahoma City, OK 73106
405-232-7715
FAX 405-232-7858
www.smcokc.com

Civil Engineering
Land Development
Storm Water Management

Tom L. McCaleb
Terence L. Haynes
Christopher D. Anderson
Muhammad A. Khan

September 2, 2016

Mr. Todd McLellan, P.E.
Development Engineer
City of Norman
P.O. Box 370
Norman, OK 73070

Re: 12th Avenue NW Deferred Cost
Greenleaf Trails Addition Section 8
Norman, OK
SMC No. 4693.08

Dear Mr. McLellan:

As agent for the client, SMC has been requested to resubmit the deferred roadway costs associated with this final plat. I am attaching the deferral costs for your consideration and request the items be approved by City Council.


The deferred cost for 12th Avenue for Greenleaf Trails Addition Section Eight is attached.

<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Qty</u>	<u>Cost/Unit</u>	<u>Cost</u>
100	6" Curb and Gutter	L.F	207	\$ 11.90	\$ 2,463.30
101	2" Type "S5" Asphaltic Concrete	S.Y	567	\$ 8.50	\$ 4,819.50
102	4" Type "S3" Asphaltic Concrete	S.Y	567	\$ 13.95	\$ 7,909.65
103	6" Modified Subgrade (14% CKD)	S.Y	667	\$ 4.05	\$ 2,701.35
104	3" Type "S3" Asphaltic Concrete	S.Y	667	\$ 13.00	\$ 8,671.00
105	Erosion Control	E.A	1	\$ 2,180.00	\$ 2,180.00
106	Traffic Striping 5:1 Painted Taper	L.S	1	\$ 2,000.00	\$ 2,000.00
107	5ft sidewalk	L.F	207	\$ 24.15	\$ 4,999.05
Sub Total					\$ 35,743.85

If you have any questions, please call.

Sincerely,

SMC Consulting Engineers, P.C.



Tom L. McCaleb, P.E.

cc: Zack Roach
Gene McKown

OK
E/M
9-2-16