



Leidos Engineering, LLC  
9400 N. Broadway, Suite 300  
Oklahoma City, Oklahoma 73114-7401

Telephone 405.478.5353  
Fax 405.478.2878

April 1, 2015

City of Norman  
201 W Grey, Bldg A  
PO Box 370  
Norman, OK 73070

Attention: John Clink, P.E.

Re: Bid Recommendation for Lindsey Common Utility Trench -Bid No. 1418-45

Dear Mr. Clink:

There was only 1 bid submitted before the deadline on Mar. 26, 2015. The bidder was: Cimarron Construction Company, for \$ 1,188,360.00.

Upon checking the bid an error was found on their Bid Schedule due to a calculation error on Bid Item No. 7 which lowered the total bid by \$1,800.00 to \$ 1,186,560.00. This correction was acknowledged in writing (see attached letter) by Cimarron Construction and they concurred with the lower bid total.

Cimarron's corrected bid was approximately 24.8% under the corrected Engineer's Estimate of \$ 1,577,200.00; therefore, we recommend that the project be awarded to Cimarron Construction Company.

The bid tab showed that the low bid was lower than the Engineer's Estimate by \$390,640.

Sincerely,

A handwritten signature in purple ink that reads "Duane J. Kranz". The signature is fluid and cursive, with a large loop at the end.

Duane Kranz, P.E.  
Leidos Engineering, LLC

Attachments: Bid Tab and Cimarron Letter

Cimarron Construction Company  
7409 NW 85<sup>th</sup> Street  
Oklahoma City, OK 73132  
(405) 728-1555 Fax (405) 728-5026

April 1, 2015


City of Norman  
201 West Gray  
Norman, OK 73069

RE: Bid No. 1415-48  
Lindsey Street Common Utility Trench Project

Mr. Clink,

Cimarron Construction acknowledges that we made an error on bid item #7. It should have read 117lf of Common Utility Trench Crossing – Creek at \$30.00 a lf for a total of \$3,510.00. We apologize for this error and look forward to working with the City of Norman on this project.

Thank You,

  
Travis Lloyd, Sec/Treas.  
Cimarron Construction Company

