

Contract No. K-1415-5

This Agreement, made and entered into this **8th day of July 2014**, by and between the **City of Norman, Oklahoma**, a municipal corporation, hereinafter referred to as "City" and **CART**, hereinafter referred to as "Agency."

WHEREAS, there exists a need for public mass transportation services between the City of Norman and the City of Oklahoma City; and,

WHEREAS, there exists a need for public mass transportation services within the City of Norman; and,

WHEREAS, Agency has been designated the public mass transportation provider for Norman Area; and,

WHEREAS, City and Agency are desirous of entering into an Agreement for the Provision of Funding of said service; and,

Agency further agrees that the above-mentioned activities will be completed and that all necessary information and activities will be completed by Agency and reported to City no later than June 30, 2015.

Budget

Local Route and Paratransit Service	\$ 500,000
Bus Passes	\$10,500
Total Budget	<hr/> \$ 510,500

Local Route and Paratransit Service

1. Description of Service – Agency shall provide the following:
 - a. Transit commuter service between Oklahoma City and Norman and local transit service within the City of Norman;
 - b. Regular paratransit service in accordance with provisions of the Agency 504/ADA Implementation Plan approved by the Agency Board of Trustees;
 - c. Telephone information service about transit services in a. and b. above;
 - d. Service shall not be provided on national holidays which fall on days of service;
 - e. Bus stop signs and poles at all designated stops which comply with City ordinances;
 - f. Bus benches and shelters, in the number and locations approved by existing Agency budgets, which comply with City ordinances and the

Administrative Guide for Bus Stop Locations and Bench and Shelter Advertising;

- g. Written notice, 30 days in advance, of all changes in service to a. through f. above.
2. Method of Payment – Agency shall invoice City on a monthly basis for 1/12th of \$500,000. Agency shall invoice City for bus passes as needed. Upon receipt and acceptance of invoices, City shall process said claims in the usual and customary manner and shall forward to Agency a check in amount stated on the invoice submitted.
3. Term of Agreement – This Agreement shall be considered to cover the period from July 1, 2014, through June 30, 2015.
4. Expiration or Termination – Either City or Agency may terminate this agreement by providing written notice at least 30 calendar days in advance of the proposed termination date.
5. Excusable Default – Agency shall not be held in default of this agreement if it is prevented from performing hereunder by conditions entirely beyond its control, such as, but not limited to, acts of God, strikes, war, insufficient allocation of fuel, or other emergencies including existing road conditions making performance impossible or illegal.
6. Integration – It is understood and agreed that this contract contains all the covenants, stipulations, and provisions agreed upon by the parties hereto and neither party is, or shall be, bound by any statement or representation not in conformity herewith. This agreement may not be modified except in writing signed by both parties.
7. Law Controlling – It is the understanding of the parties that this contract shall be governed by the laws of the State of Oklahoma and by the laws of the United States applicable in whole or in part to mass transportation systems. It is further understood and agreed that any such applicable law shall be deemed to be part of this contract, binding on parties hereto as if such law were set out fully herein.
8. Insurance – Agency shall provide City with a certificate of insurance indicating that Agency has in force, a policy of liability insurance for the operation of said buses. Said policy shall be of a face value of at least \$1,000,000 aggregate for all claims for a single occurrence, \$125,000 bodily injury for a single claimant and \$25,000 property damage per claim. It is further understood and agreed by the parties hereto that failure to obtain and maintain such policy of insurance shall be considered a material breach of this contract.
9. Required Assurances
 - a. Compliance with Regulations – Agency shall comply with the regulations

relative to nondiscrimination in Federally-assisted programs of the Department of Transportation (DOT) Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, which are herein incorporated by reference and made part of this agreement.

- b. Audit and Inspection of Records – Agency shall permit the authorized representatives of City and/or HUD or DOT to inspect and audit all data and records of Agency relating to performance under the agreement until expiration of 3 years after final payment under this agreement. Agency further agrees to include in all subcontracts hereunder, a provision to the effect that the subcontractor agrees to the same inspection and record keeping requirements. Agency and its subcontractors also agree to make available for access and examination any records relevant to any litigation or dispute which may arise out of this agreement during the 3 year period and shall continue to maintain and make available any relevant records until such litigation is concluded.
- c. Interests of Members – No member of, or delegate to, the Congress of the United States shall be permitted to any share or part of this agreement or to any benefit arising therefrom.
- d. Prohibited Interest – No member, officer or employee of Agency or of a local public body during their tenure or one year thereafter shall have any direct or indirect interest in the agreement or the proceeds thereof.
- e. Equal Employment Opportunity – In connection with the execution of this agreement, Agency shall not discriminate against any employees or applicants for employment because of race, religion, color, sex, age, disability, or national origin.
- f. Solicitation for Subcontract Including Procurement of Materials & Equipment – In all solicitations either by competitive bidding or negotiation made by Agency for work to be performed under a subcontract, all requirements for nondiscrimination identified in e. shall be fully disclosed and adhered to by subcontractors.
- g. Sanctions for Noncompliance – In the event of Agency’s noncompliance with the nondiscrimination provisions of this agreement, City shall impose such sanctions as determined appropriate, including, but not limited to withholding of payments and cancellation, termination or suspension of the agreement in whole or in part.
- h. Disadvantaged Business Enterprise – Disadvantaged businesses as defined in 49 CFR, Part 23, shall have the maximum opportunity to participate in the performance of contracts financed with federal funds under this agreement. Agency shall advise contractors and bidders of this information and that failure to carry out these requirements shall constitute a breach of contract and

may result in termination of the agreement or such remedy as deemed appropriate.

This contract made and entered into by and between the parties the day and year first above written and shall be binding upon the successors and assigns thereof.

OU/CART

Douglas W Myers

Douglas W. Myers, Director



Subscribed and sworn to before me this 20th day of June, 2014.

Betty Love
Notary Public

My Commission expires: July 1, 2014
Commission Number: 10005322

The City of Norman, Oklahoma

Cindy Rosenthal, Mayor

Attest:

Brenda Hall, City Clerk

Approved as to form and legality this _____ day of _____, 2014.

Jeff Bryant, City Attorney

ADDENDUM A

Bus Stops, Benches & Shelters by Route

CART Bus Stops, City of Norman July 1, 2014

GPS#	Main St/N10	Physical Address		Notes
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
36	Brooks/Monnett (WB)	199 E. Brooks	N	Stop moved from Brooks/Jenkins at stop sign to Brooks/Monnett (farside) effective May 28, 2013
184	Jenkins/Felgar (Sarkeys Energy Center)	899 Jenkins Ave.	N	
2	Jenkins/Boyd	799 Jenkins Ave.	N	
3	Jenkins/Duffy (stop sign)	703 Jenkins Ave.	N	
4	Webster/Apache	497 S. Webster Ave.	N	
14	Webster/Main	199 S. Webster Ave.	N	
5	Norman Public Library	299 N. Webster Ave.	N	
6	Main/Lahoma **	699 W. Main St.	N	
7	Norman High School **	911 W. Main St.	N	
8	Berry/Denison	827 N. Berry Rd.	N	Effective 4-14-11: Norman Housing Authority stop (625 N. Berry Rd.) moved to N. of Denison by City of Norman. Re: ADA/cross walk issues
9	Berry/Dorchester	1117 N. Berry Rd.	N	
	Robinson/Berry			New Stop. Needs City approval and ADA review to become an official stop.
10	Robinson/Woods **	1699 W. Robinson St.	N	
11	Robinson/24th Ave NW **	2601 W. Robinson St.	N	Also W. Norman Link bus stop
12	Rambling Oaks/Northwest Blvd. #	1196 Rambling Oaks	N	Also W. Norman Link bus stop
15	Northwest Blvd./Interstate Dr. (Stop Sign)	3002 Northwest Blvd.	N	Also W. Norman Link bus stop
17	Interstate Drive/Copperfield **	598 N. Interstate Dr.	N	Also W. Norman Link bus stop
133	River Oaks/Interstate Drive	3001 River Oaks Dr.	N	Also W. Norman Link bus stop
19	River Oaks/Cotswold (Sooner Mall) #	3301 River Oaks Dr.	N	Privately Owned Bench
20	Sooner Station Post Office **	290 36th Ave. NW	N	
64	Main/36th Ave NW **	3398 W. Main St.	N	
208	Norman Public Library West	298 Norman Center Ct.	N	New stop with bench.
21	Norman Center Ct./Ed Noble **	299 Norman Ctr. Ct.	N	
22	Ed Noble/Parkway Plaza **	698 Ed Noble Parkway	N	
23	Ed Noble/Lindsey #	998 Ed Noble Parkway	N	
24	24th Ave SW/Lindsey **	1199 24th Ave. SW	N	
25	24th Ave SW/Boyd **	599 24th Ave. SW	N	
26	Main/24th Ave. NW **	2198 W. Main St.	N	
27	Main/Sherry #	1702 W. Main St.	N	
28	Norman High School #	998 W. Main St.	N	Stop moved to far east end of Homeland's building - May 28, 2014.
29	Main/Park #	Main St., east of Downtown Shopping Center Blvd.	N	Stop on Main at Park to be moved to new location in the Downtown Shopping Center parking lot. Pending ADA improvements and City's approval of permit application.
65	Webster/Main	198 S. Webster Ave.	N	
30	Webster/Eufaula (stop sign)	220 S. Webster Ave.	N	
31	Webster/Apache	498 S. Webster Ave.	N	
200	Duffy/Asp (Campus Corner)	398 W. Duffy	N	New stop. ADA improvements completed.
181	Jenkins/Felgar	910 Jenkins Ave.	N	
111	Brooks/Jenkins (EB)	198 E. Brooks	N	Stop moved from Jenkins/Brooks stop sign (southbound stop) to Brooks/Jenkins (farside) effective May 28, 2013
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13. Stop formerly known as Duck Pond Stop.

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7/1/2014

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

CART Bus Stops, City of Norman
July 1, 2014

GPS#	Lindsey East/N11	Physical Address	Notes
107	Brooks Street Transfer Station	398 E. Brooks	N New Transfer Facility opened 5-28-13
38	Lindsey/Houston (Springfield Apts.) **	1098 E. Lindsey St.	N CART Owned Shelter. Relocation & new bus shelter design permit approved. Moving west of current location approximately 29'. New bus shelter design installed. New Address assigned by City 4-4-12
159	Lindsey/Biloxi (Riverbend Apts.) **	1596 E. Lindsey St.	N
39	Creekside/Lindsey (Twin Creek Apts.) **	1396 Creekside Dr.	N Privately Owned Shelter
	Biloxi/Lindsey (Sooner Crossing)		Farside stop only until ADA sidewalk improvements completed. Needs City approval and ADA review to become an official stop.
41	Biloxi/Brooks (Colonial Estates Park)	1009 Biloxi Dr.	N
42	Biloxi/Beaumont (Kennedy School) (Stop Sign)	729 Biloxi Dr.	N
43	Campus Lodge Apts**	1798 Beaumont Dr.	N Privately Owned Shelter
44	Vicksburg/Vicksburg Cir.	303 S. Vicksburg Ave.	N
45	Irving Middle School	197 S. Vicksburg Ave.	N New bench added May 28, 2014
46	Alameda/Vicksburg **	1997 Alameda	N
47	Alameda/Crestland**	1799 Alameda	N
48	Alameda/Shiloh #	1599 Alameda St.	N
49	Alameda/Triad Village**	1211 Alameda St.	N
50	12th Ave. SE/Alameda #	196 12th Ave. SE	N
51	12th Ave. SE/Triad Village **	396 12th Ave. SE	N
52	12th Ave. SE/Brooks (Summer Pointe Apts. **)	896 12th Ave. SE	N CART Owned Shelter
34	Brooks/Barkley (Stop Sign)	899 E. Brooks St.	N
35	Brooks/Oklahoma (Stop Sign)	603 E. Brooks St.	N
107	Brooks Street Transfer Station	398 E. Brooks	N New Transfer Facility opened 5-28-13

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7/1/14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

CART Bus Stops, City of Norman
July 1, 2014

GPS#	Lindsey West/N12	Physical Address		Notes
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
36	Brooks/Monnett (WB)	199 E. Brooks	N	Stop moved from Brooks/Jenkins at stop sign to Brooks/Monnett (farside) effective May 28, 2013
223	Lindsey/Van Vleet Oval East (westbound)			Proposed new bus stop pending City approval and ADA improvements.
61	Lindsey/Flood	999 W. Lindsey St.	N	
62	Lindsey/Berry **	1199 W. Lindsey St.	N	
63	Lindsey/Wylie #	1499 W. Lindsey St.	N	
58	Lindsey/Crown Point (Mr. Shortstop) #	1999 W. Lindsey St.	N	
24	24th SW/Lindsey **	1199 24th Ave. S.W.	N	
54	Brooks/24th SW	2198 W. Brooks St.	N	
55	Whittier Middle School	1998 W. Brooks St.	N	
56	Brooks/McGee (Stop Sign)	1802 W. Brooks St.	N	
57	McGee/Lindsey	1142 McGee Dr.	N	
59	Lindsey/Wylie **	1510 W. Lindsey St.	N	
66	Lindsey/Berry **	1198 W. Lindsey St.	N	
60	Lindsey/Lahoma	798 W. Lindsey St.	N	
224	Lindsey/Van Vleet Oval East (eastbound)			Proposed new bus stop pending City approval and ADA improvements.
111	Brooks/Jenkins (EB)	198 E. Brooks	N	Stop moved from Jenkins/Brooks stop sign (southbound stop) to Brooks/Jenkins (farside) effective May 28, 2013
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7/1/14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

CART Bus Stops, City of Norman
July 1, 2014

GPS#	West Norman Link/N20	Physical Address		Notes
19	River Oaks Dr./Cotswold Dr. #	3301 River Oaks Dr.	N	Privately Owned Bench (Also Main St. stop)
127	36th Ave. NW/Quail Dr. **	499 36th Ave. NW	N	
128	36th Ave. NW/Robinson **	1399 36th Ave. NW	N	
129	36th Ave. NW/Bob Busch Dr. **	2499 36th Ave. NW	N	
130	36th Ave. NW/Crail Dr. **	3097 36th Ave. NW	N	
131	Norman Regional HealthPlex #	3296 Healthplex Parkway	N	
183	24th Ave. NW/Conference DR.	2190 24th Ave. NW	N	
132	24th Ave. NW/Mt. Williams DR.	1490 24th Ave. NW	N	
11	Robinson/24th Ave NW **	2601 W. Robinson St.	N	Also Main St. stop
12	Rambling Oaks/Northwest Blvd. #	1196 Rambling Oaks	N	Also Main St. stop
15	Northwest Blvd./Interstate Dr. (Stop Sign)	3002 Northwest Blvd.	N	Also Main St. stop
17	Interstate Drive/Copperfield **	598 N. Interstate Dr.	N	Also Main St. stop
133	River Oaks/Interstate Drive	3001 River Oaks Dr.	N	Also Main St. stop
19	River Oaks Dr./Cotswold Dr. #	3301 River Oaks Dr.	N	Privately Owned Bench (Also Main St. stop)

= Bench Stop
 ** = Sheltered Stop

N = City of Norman

G = Google Map Address

Updated: 7/1/2014

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

CART Bus Stops, City of Norman
July 1, 2014

GPS#	Alameda-E. Norman/N21	Physical Address		Notes
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
36	Brooks/Monnett (WB)	199 E. Brooks	N	Stop moved from Brooks/Jenkins at stop sign to Brooks/Monnett (farside) effective May 28, 2013
184	Jenkins/Felgar (Sarkeys Energy Center)	899 S. Jenkins Ave.	N	also a Main Street stop
67	Boyd/Barkley	902 E. Boyd St.	N	
68	12th Ave. SE/Boyd **	396 12th Ave. SE	N	
69	Triad Village Drive #	397 Triad Village Dr.	N	
49	Alameda/Triad Village **	1211 Alameda St.	N	also a Lindsey East stop
70	12 Ave NE/Alameda **	199 12th Ave. NE	N	
71	12th NE/Main (Community Services Bldg.) **	620 12th Ave. SE	N	
72	Main/State, Griffin Memorial Hospital **	1097 E. Main St.	N	
	Main/Cockrel Ave. (Center for Children & Families)			New stop pending City approval and ADA review.
73	Findlay/Gray (Stop Sign)	125 N. Findlay St.		
74	Findlay/Oliver-Norman Regional Hospital	799 N. Findlay St.	N	
75	Robinson/Porter **	499 E. Robinson St.	N	
	Berry/Robinson			Farside stop only until ADA sidewalk improvements completed. Needs City approval and ADA review to become an official stop.
191	Berry/Westheimer (Stop Sign)	1599 N. Berry Rd.	N	
192	Westheimer/Halley (YMCA)	1303 Westheimer Dr.	N	
78	Westheimer/Lexington (Westheimer Terminal) (Stop Sign) **	1798 Westheimer Dr.	N	
79	Goddard/Flood	2399 Goddard Ave.	N	
80	Norman North High School #	1698 Stubbeman	N	
81	Peters/Johnson	1000 N. Peters Ave.	N	
82	Peters/Hughbert	620 N. Peters Ave.	N	
83	Peters/Tonhawa	302 N. Peters Ave.	N	
84	Peters/Comanche	198 S. Peters	N	
85	Peters/Symmes (Senior Center)	398 S. Peters Ave.	N	
181	Jenkins/Felgar	910 S. Jenkins Ave.	N	Also a stop on Main Street and Campus Loop routes
111	Brooks/Jenkins (EB)	198 E. Brooks	N	Stop moved from Jenkins/Brooks stop sign (southbound stop) to Brooks/Jenkins (farside) effective May 28, 2013
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7-1-14

green	Main/Park #
red	deleted stop
white	existing stop
blue	proposed new stop

CART Bus Stops, City of Norman
July 1, 2014

GPS#	Sooner Express/N24	Physical Address		Notes
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
14	Webster/Main	199 S. Webster Ave.	N	Existing stop for Main Street. New stop for Sooner Express.
7	Norman High School **	911 W. Main St.	N	Existing stop for Main Street. New stop for Sooner Express.
142	Westport Dr./24th Ave. NW (S. of Homeland)	2791 Westport Dr.	G	to Metro Transit Center, OKC
207	Robinson/Reno			OKC Metro Transit
214	Robinson/Main			OKC Metro Transit
215	Robinson/4th NW			OKC Metro Transit
120	NE 13th/Lincoln			OKC Metro Transit
121	NE 13th and Phillips (eastbound)			OKC Metro Transit
143	NE13th at Childrens's Hospital			OKC Metro Transit
144	Bird Library			OKC Metro Transit
145	Oklahoma Health Department			OKC Metro Transit
122	Physician's Buidling			OKC Metro Transit
146	NE 13th and Phillips (westbound)			OKC Metro Transit
147	Lincoln and NE 19th (State Capitol)			OKC Metro Transit
123	State Office Bldgs North			OKC Metro Transit
148	State Capitol at Seqoyah Building/State Offices**			OKC Metro Transit
149	N. Stiles/OK Dept. of Trans. **			OKC Metro Transit
124	Robinson and NW 7th			OKC Metro Transit
150	Hudson and 5th/Downtown Transit Center**			OKC Metro Transit
151	NW 4th and Robinson/Federal Courthouse			OKC Metro Transit
125	Robinson and Park Ave.			OKC Metro Transit
152	Westport Dr./24th Ave. NW (S. of Homeland)	2791 Westport Dr.		to Brooks St. Station, Norman
28	Main/Berry - Norman High School #	998 W. Main St.	N	Stop moved to far east end of Homeland's building - May 28, 2014.
65	Webster/Main	198 S. Webster Ave.	N	Existing stop for Main Street. New stop for Sooner Express.
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13. Stop formerly known as Duck Pond Stop.

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7-1-14

green	new stop
red	deleted stop
white	Main/Park #
blue	proposed new stop

CART Bus Stops, City of Norman
July 1, 2014

GPS#	Apartment Loop/N32	Physical Address		Notes
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.
111	Brooks/Jenkins (EB)	198 E. Brooks	N	Stop moved from Jenkins/Brooks stop sign (southbound stop) to Brooks/Jenkins (farside) effective May 28, 2013
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
36	Brooks/Monnett (WB)	199 E. Brooks	N	Stop moved from Brooks/Jenkins at stop sign to Brooks/Monnett (farside) effective May 28, 2013
95	Jenkins/Stinson (at stop light)	need address		Farside stop on Jenkins at Stinson moved to Jenkins/Stinson at traffic light. Pending City approval and ADA improvements.
190	Timberdell/Asp (Stop Sign)	299 W. Timberdell Rd.	N	
96	Law Center	499 W. Timberdell Rd.	N	Also Campus Loop stop
97	Timberdell/Chautauqua (Stop Sign), History Museum	699 W. Timberdell Rd.	N	Also Campus Loop stop
98	Traditions West Apts. **	2798 Chautauqua Ave.	N	
198	Chautauqua/Imhoff	2902 Chautauqua Ave.	N	New Stop. Effective 8-2011 . Site approval 7-1-11. ADA compliant.
86	Post Oak Apts.**	798 Ridgecrest Ct.	N	Privately Owned Shelter
88	Asp/Imhoff	2799 Asp Ave.	N	
89	Kraettli South/Traditions Apts.	2699 Asp Ave.	N	
90	Kraettli North/Traditions Apts. **	2599 Asp Ave.	N	
91	OCCE	1699 Asp Ave.	N	Also Research Shuttle and LNC/Research Shuttle
92	Asp/3rd (Walker Tower) **	1499 Asp Ave.	N	
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7-1-14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

**CART Bus Stops, City of Norman
July 1, 2014**

GPS#	Lloyd Noble Shuttle/N40	Physical Address		Notes
113	Lloyd Noble Center (LNC)	198 W. Imhoff	N	
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.

= Bench Stop

** = Sheltered Stop

N = City of Norman

G = Google Map Address

Updated 7-1-14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

**CART Bus Stops, City of Norman
July 1, 2014**

GPS#	Research Shuttle/N42	Physical Address		Notes
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.
108	Asp/3rd (Walker Tower) (Stop Sign) #	1498 Asp Ave.	N	OU Bench (Stop added 7/20/12)
112	College of Continuing Education	1698 Asp Ave.	N	(Stop added 7/20/12)
160	SLSRC **	2998 Lawrence Ave.	N	Stephenson Life Sciences Research Center
114	NWC/SRTC **	252 David L. Boren Blvd.	N	National Weather Center/Stephenson Resarch Tech. Ctr.
185	Two Partners Place (stop sign)	498 David L. Boren Blvd.	N	
115	TMD TOC **	2799 Monitor Dr.	N	Theta M. Dempsey Transportation Operations Ctr.
91	College of Continuing Education	1699 Asp Ave.	N	(Stop added 7/20/12)
92	Asp/3rd (Walker Tower) **	1499 Asp Ave.	N	(Stop added 7/20/12)
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7-1-14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

**CART Bus Stops, City of Norman
July 1, 2014**

GPS#	Research Shuttle/N43	Physical Address		Notes
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.
108	Asp/3rd (Walker Tower) (Stop Sign) #	1498 Asp Ave.	N	OU Bench (Stop added 7/20/12)
112	College of Continuing Education	1698 Asp Ave.	N	(Stop added 7/20/12)
113	Lloyd Noble Center (LNC) **	198 W. Imhoff Rd.	N	
160	SLSRC **	2998 Lawrence Ave.	N	Stephenson Life Sciences Research Center
114	NWC/SRTC **	252 David L. Boren Blvd.	N	National Weather Center/Stephenson Resarch Ctr.
185	Two Partners Place (stop sign)	498 David L. Boren Blvd.	N	
115	TMD TOC **	2799 Monitor Dr.	N	Theta M. Dempsey Transportation Operations Ctr.
91	College of Continuing Education	1699 Asp Ave.	N	(Stop added 7/20/12)
92	Asp/3rd (Walker Tower) **	1499 Asp Ave.	N	(Stop added 7/20/12)
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.

= Bench Stop

N = City of Norman

G = Google Map Address

** = Sheltered Stop

Updated 7-1-14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

**CART Bus Stops, City of Norman
July 1, 2014**

GPS#	Social Security #44	Physical Address		Notes
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened 8-16-13
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
5	Norman Public Library	299 N. Webster Ave.	N	
71	12th NE/Main (Community Services Bldg.) **	700 Veterans Dr.	N	
	Social Security Administration - Moore		G	
71	12th NE/Main (Community Services Bldg.) **	700 Veterans Dr.	N	
5	Norman Public Library	299 N. Webster Ave.	N	
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened 8-16-13

= Bench Stop
** = Sheltered Stop

N = City of Norman

G = Google Map Address

Updated 7-1-14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop

CART Bus Stops, City of Norman
July 1, 2014

GPS#	Campus Loop/N52	Physical Address		Notes
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.
108	Asp/Third (Stop Sign) #	1498 Asp Ave.	N	OU Bench
109	Asp/Fourth (Stop Sign)	1590 Asp Ave.	G	Stop Discontinued
112	OCCE	1700 Asp Ave.		College of Continuing Education
96	Law Center	499 W. Timberdell Rd.	N	
97	Timberdell/Chautauqua (Stop Sign)	699 W. Timberdell	N	
99	Delta/Chautauqua	698 Delta Street	N	
100	Elm/Delta	1503 Elm Ave.	N	
101	Elm/Emerald Way	1403 Elm Ave.	N	
102	Elm/Elmwood (Stop Sign)	1203 Elm Ave.	N	
103	Elm/Lindsey	931 Elm Ave.	N	
104	Elm/Brooks (stop sign)	703 Elm Ave.	N	
105	Physical Sciences Center/Fine Arts	611 Elm Ave.	N	
165	University/Boyd	581 S. University Blvd.		Whitehand Hall
106	University/Symmes (McFarlin Food Pantry)	403 S. University Blvd.	N	Stop moved south to McFarlin Food Pantry pending City approval and ADA review.
31	Webster/Apache	498 S. Webster Ave.	N	
200	Duffy/Asp (Campus Corner)	398 W. Duffy	N	New stop. ADA improvements completed.
33	Asp/Felgar (Student Union) (Stop Sign)	890 Asp Ave.	G	
181	Jenkins/Felgar (Sarkeys Energy Center)	910 Jenkins Ave.	N	
111	Brooks/Jenkins (EB)	198 E. Brooks	N	Stop moved from Jenkins/Brooks stop sign (southbound stop) to Brooks/Jenkins (farside) effective May 28, 2013
107	Brooks Street Transfer Station	398 E. Brooks	N	New Transfer Facility opened 5-28-13
36	Brooks/Monnett (WB)	199 E. Brooks	N	Stop moved from Brooks/Jenkins at stop sign to Brooks/Monnett (farside) effective May 28, 2013
1	Campus Depot (Asp at Gould Hall)	798 Asp Ave.	N	New Transfer Facility opened on Asp north of Lindsey August 16, 2013.

= Bench Stop N = City of Norman G = Google Map Address
 ** = Sheltered Stop

Updated 7-1-14

green	new stop
red	deleted stop
white	existing stop
blue	proposed new stop