

SMC

Your Civil Engineering Solution

Consulting Engineers, P.C.
815 West Main
Oklahoma City, OK 73106
405-232-7715
FAX 405-232-7859
www.smcokc.com

Civil Engineering
Land Development
Storm Water Management

Tom L. McCaleb
Terence L. Haynes
Christopher D. Anderson
Ole M. Marcussen

January 8, 2014

Mr. Todd McLellan, P.E.
Development Engineer
City of Norman
P.O. Box 370
Norman, OK 73070

Re: Flood Street deferred cost
Andes Addition
Norman, Oklahoma
SMC No. 5534.00

Dear Mr. McLellan:

The deferred cost for Flood Street for Andes Addition is as follows:

ITEM NO.	DESCRIPTION	UNIT	QUANTITY	COST/UNIT	COST
100	6" Curb and Gutter	L.F.	52.00	\$10.00	\$520.00
101	2" Type "S5" Asphaltic Concrete	S.Y.	25.00	\$12.50	\$312.50
102	4" Type "S3" Asphaltic Concrete	S.Y.	25.00	\$17.50	\$437.50
103	6" Modified Subgrade (14% CKD)	S.Y.	52.00	\$5.00	\$260.00
				Total	\$1,530.00

If you have any questions, please call.

Sincerely,

SMC Consulting Engineers, P.C.

Tom L. McCaleb, P.E.

cc: Jason Andes
file

1-9-14
JMM